STATE OF CALI FORNI A

Bl D OPENI NG DATE
CONTRACT NUMBER
LOCATI ON

DB GOALS:

08/ 01/ 17
12- ONO804
12- ORA-5-33.3/34.5

PROPCSALS | SSUED 22  FUND TOTAL
NUVBER OF BIDDERS 7  ENG NEERS EST
PROGRAM ELENENTS RAS
BI D RANK BI D TOTAL
1 5, 026, 336. 50
2 5,276, 218. 42
3 5,312, 456. 85
4 5, 556, 292. 00
5 5,567, 941. 50

4,051, 896. 00

Bl DDER | D

D SUMMARY

I'N SANTA ANA ON RTE 5 FROM BROADVWAY
TO SANTA ANA RI VER, RTE 22 FROM
SANTA ANA RI VER TO MAIN ST (PM 9. 8/
11.0), ON RTE 57 FROM RTE 5 TO

ENHANCE HI GHWAY WORKER SAFETY W TH

DI SADVANTACGED BUSI NESS ENTERPRI SE - 14. 0%
HA22

DEPARTMENT OF TRANSPORTATI ON

Bl D211

PAGE 1

08/ 14/ 17
CONTRACT CCDE 'A '
103 CONTRACT | TEMS

FEDERAL Al D ACNH- X059-(075)E

0 TOTAL NUMBER OF WORKI NG DAYS 600
AMOUNT OVER 974, 440. 50 PERCENT OVER EST 24.05
Bl DDER | NFORVATI ON  ( NAME/ ADDRESS/ LOCATI ON)

PETERSON- CHASE GENERAL

ENG NEERI NG CONSTRUCTI ON, | NC.
16351 CONSTRUCTI ON CI RCLE WEST
IRVINE CA 92606

ARAVEXX GROUP | NC

123 E. 9TH ST. SU TE 100D
UPLAND CA 91786

LANDSCAPE SUPPCORT SERVI CES

PO BOX 55307
SHERVAN OQAKS CA 91413

H GHLAND CONSTRUCTI ON, | NC.

133 N. PI XLEY STREET
ORANGE CA 92868

ORTI Z ENTERPRI SES, | NC.

6 CUSHI NG SU TE 200
IRVINE CA 92618

FAX

FAX

FAX

FAX

FAX

949 252- 0441
00615876
949 252-0266

909 746-8066
00960305
909 591-4569

818 475-0680
00969552
661 554-0109

714 538-5156
00743775
714 538-5157

949 753-1414
00467088
949 753-1477



12- ONO804
12- ORA-5-33
08/ 01/ 17

6, 889, 550. 00 5

4,458, 835. 00 4
RQUESTED BI D RELI EF

YAKAR

689 EAST SANBERNARDI NO RD
COVINA CA 091723

PONELL CONSTRUCTCRS | NC

8555 BANANA AVENUE
FONTNA CA 92335

909 599-1612
00909978
FAX 800 750-9094

909 356- 8880
00845305
FAX 909 356-1299

Bl D211
PAGE 2
08/ 14/ 17



12- ONO804
12- ORA-5-33
08/ 01/ 17

Bl DDER | D NAME AND ADDRESS

LI' ST OF

Bl D211

PAGE 3

08/ 14/ 17
SUBCONTRACTORS

LI CENSE NUMBER DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

01

DB ELEC
EASTVALE CA

DB ELEC
EASTVALE CA

DB ELEC
EASTVALE CA

DB ELEC
EASTVALE CA

DI VERSI FI ED
W LDOVAR CA

DI VERSI FI ED
W LDOVAR CA

DI VERSI FI ED
W LDOVAR CA

DI VERSI FI ED
W LDOVAR CA

DI VERSI FI ED
W LDOVAR CA

DI VERSI FI ED
W LDOVAR CA

DI VERSI FI ED
W LDOVAR CA

CONTI NUED ON NEXT PAGE

LANDSCAPE

LANDSCAPE

LANDSCAPE

LANDSCAPE

LANDSCAPE

LANDSCAPE

LANDSCAPE

1010474

1010474

1010474

1010474

576183

576183

576183

576183

576183

576183

576183

| TEM 101 (90%

| TEM 102 (90%

MAI NT EXI ST TRAFFI C

MOD EXI ST ELEC SYS

BALL VALVE

CHECK/ TEST | RR

COVPOST

CONDUCTORS

CONTROLLER

DECODER

FERTI LI ZER



12- ONO804
12- ORA-5-33
08/ 01/ 17

Bl DDER | D NAME AND ADDRESS

L

ST

OF SUBCONTRACTORS

LI CENSE NUMBER

Bl D211
PAGE 4
08/ 14/ 17

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

01

DI VERSI FI ED
W LDOVAR CA

DI VERSI FI ED
W LDOVAR CA

DI VERSI FI ED
W LDOVAR CA

DI VERSI FI ED
W LDOVAR CA

DI VERSI FI ED
W LDOVAR CA

DI VERSI FI ED
W LDOVAR CA

DI VERSI FI ED
W LDOVAR CA

DI VERSI FI ED
W LDOVAR CA

DI VERSI FI ED
W LDOVAR CA

DI VERSI FI ED
W LDOVAR CA

DI VERSI FI ED
W LDOVAR CA

LANDSCAPE

LANDSCAPE

LANDSCAPE

LANDSCAPE

LANDSCAPE

LANDSCAPE

LANDSCAPE

LANDSCAPE

LANDSCAPE

LANDSCAPE

LANDSCAPE

CONTI NUED ON NEXT PAGE

576183

576183

576183

576183

576183

576183

576183

576183

576183

576183

576183

GRAVEL MULCH

| TEM 26 (90%

| TEM 27 (85%

| TEM 28 (90%

| TEM 29 (90%

| TEM 30 (90%

| TEM 31 (90%

| TEM 32 (90%

| TEM 33 (90%

| TEM 34 (90%

| TEM 35 (909%



12- ONO804
12- ORA-5-33
08/ 01/ 17

Bl DDER | D NAME AND ADDRESS

L

ST

OF SUBCONTRACTORS

LI CENSE NUMBER

Bl D211
PAGE 5
08/ 14/ 17

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

01

DI VERSI FI ED
W LDOVAR CA

DI VERSI FI ED
W LDOVAR CA

DI VERSI FI ED
W LDOVAR CA

DI VERSI FI ED
W LDOVAR CA

DI VERSI FI ED
W LDOVAR CA

DI VERSI FI ED
W LDOVAR CA

DI VERSI FI ED
W LDOVAR CA

DI VERSI FI ED
W LDOVAR CA

DI VERSI FI ED
W LDOVAR CA

DI VERSI FI ED
W LDOVAR CA

DI VERSI FI ED
W LDOVAR CA

LANDSCAPE

LANDSCAPE

LANDSCAPE

LANDSCAPE

LANDSCAPE

LANDSCAPE

LANDSCAPE

LANDSCAPE

LANDSCAPE

LANDSCAPE

LANDSCAPE

CONTI NUED ON NEXT PAGE

576183

576183

576183

576183

576183

576183

576183

576183

576183

576183

576183

| TEM 36 (90%

| TEM 37 (90%

| TEM 38 (90%

| TEM 39 (90%

| TEM 40 (90%

| TEM 41 (90%

| TEM 42 (90%

| TEM 43 (90%

| TEM 44 (90%

| TEM 45 (90%

| TEM 46 (90%



12- ONO804
12- ORA-5-33
08/ 01/ 17

Bl DDER | D NAME AND ADDRESS

L

ST

OF SUBCONTRACTORS

LI CENSE NUMBER

Bl D211
PAGE 6
08/ 14/ 17

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

01

DI VERSI FI ED
W LDOVAR CA

DI VERSI FI ED
W LDOVAR CA

DI VERSI FI ED
W LDOVAR CA

DI VERSI FI ED
W LDOVAR CA

DI VERSI FI ED
W LDOVAR CA

DI VERSI FI ED
W LDOVAR CA

DI VERSI FI ED
W LDOVAR CA

DI VERSI FI ED
W LDOVAR CA

DI VERSI FI ED
W LDOVAR CA

DI VERSI FI ED
W LDOVAR CA

DI VERSI FI ED
W LDOVAR CA

LANDSCAPE

LANDSCAPE

LANDSCAPE

LANDSCAPE

LANDSCAPE

LANDSCAPE

LANDSCAPE

LANDSCAPE

LANDSCAPE

LANDSCAPE

LANDSCAPE

CONTI NUED ON NEXT PAGE

576183

576183

576183

576183

576183

576183

576183

576183

576183

576183

576183

| TEM 47 (90%

| TEM 48 (90%

| TEM 49 (90%

| TEM 50 (90%

| TEM 51 (90%

| TEM 52 (90%

| TEM 53 (909%

| TEM 54 (90%

| TEM 55 (90%

| TEM 56 (90%

| TEM 57 (90%



12- ONO804
12- ORA-5-33
08/ 01/ 17

Bl DDER | D NAME AND ADDRESS

L

ST

OF SUBCONTRACTORS

LI CENSE NUMBER

Bl D211
PAGE 7
08/ 14/ 17

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

01

DI VERSI FI ED
W LDOVAR CA

DI VERSI FI ED
W LDOVAR CA

DI VERSI FI ED
W LDOVAR CA

DI VERSI FI ED
W LDOVAR CA

DI VERSI FI ED
W LDOVAR CA

DI VERSI FI ED
W LDOVAR CA

DI VERSI FI ED
W LDOVAR CA

DI VERSI FI ED
W LDOVAR CA

DI VERSI FI ED
W LDOVAR CA

DI VERSI FI ED
W LDOVAR CA

DI VERSI FI ED
W LDOVAR CA

LANDSCAPE

LANDSCAPE

LANDSCAPE

LANDSCAPE

LANDSCAPE

LANDSCAPE

LANDSCAPE

LANDSCAPE

LANDSCAPE

LANDSCAPE

LANDSCAPE

CONTI NUED ON NEXT PAGE

576183

576183

576183

576183

576183

576183

576183

576183

576183

576183

576183

| TEM 58 (90%

| TEM 59 (90%

| TEM 60 (909%

| TEM 61 (90%

| TEM 62 (90%

| TEM 63 (90%

| TEM 64 (90%

| TEM 65 (90%

| TEM 66 (90%

| TEM 67 (90%

MAI N EXI ST PLANTS



12- ONO804
12- ORA-5-33
08/ 01/ 17

Bl DDER | D NAME AND ADDRESS

LI' ST OF

LI CENSE NUMBER

Bl D211

PAGE 8

08/ 14/ 17
SUBCONTRACTORS

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

01

DI VERSI FI ED
W LDOVAR CA

DI VERSI FI ED
W LDOVAR CA

DI VERSI FI ED
W LDOVAR CA

DI VERSI FI ED
W LDOVAR CA

DI VERSI FI ED
W LDOVAR CA

DI VERSI FI ED
W LDOVAR CA

DI VERSI FI ED
W LDOVAR CA

DI VERSI FI ED
W LDOVAR CA

DI VERSI FI ED
W LDOVAR CA

DI VERSI FI ED
W LDOVAR CA

DI VERSI FI ED
W LDOVAR CA

CONTI NUED ON NEXT PAGE

LANDSCAPE

LANDSCAPE

LANDSCAPE

LANDSCAPE

LANDSCAPE

LANDSCAPE

LANDSCAPE

LANDSCAPE

LANDSCAPE

LANDSCAPE

LANDSCAPE

576183

576183

576183

576183

576183

576183

576183

576183

576183

576183

576183

CPER EXI ST | RR

PLANT EST

PLANTI NG

POP UP

REMOVE | RR

RI DER ASSY ( GEARED)

Rl SER ASSY

ROADSI DE CLEARI NG

ROCK BLANKET

SALVAGE | RR

SOD



12- ONO804
12- ORA-5-33
08/ 01/ 17

Bl DDER | D NAME AND ADDRESS

L

ST

OF SUBCONTRACTORS

LI CENSE NUMBER

Bl D211
PAGE 9
08/ 14/ 17

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

01

CONTI NUED ON NEXT PAGE

DI VERSI FI ED
W LDOVAR CA

DI VERSI FI ED
W LDOVAR CA

DI VERSI FI ED
W LDOVAR CA

DI VERSI FI ED
W LDOVAR CA

DI VERSI FI ED
W LDOVAR CA

DI VERSI FI ED
W LDOVAR CA

DI VERSI FI ED
W LDOVAR CA

DI VERSI FI ED
W LDOVAR CA

DI VERSI FI ED
W LDOVAR CA

DI VERSI FI ED
W LDOVAR CA

DI VERSI FI ED
W LDOVAR CA

LANDSCAPE

LANDSCAPE

LANDSCAPE

LANDSCAPE

LANDSCAPE

LANDSCAPE

LANDSCAPE

LANDSCAPE

LANDSCAPE

LANDSCAPE

LANDSCAPE

576183

576183

576183

576183

576183

576183

576183

576183

576183

576183

576183

SO L AMENDMENT

TREE SPRI NKLER

VEED GERM NATI ON

WOOD MULCH

1. 25" PVC COND

1.25" SUPPLY

1.5" SUPPLY

1.5" VALVE

1" SUPPLY

1" VALVE

2" SUPPLY



12- ONO804
12- ORA-5-33
08/ 01/ 17

Bl DDER | D NAME AND ADDRESS

L

ST

OF SUBCONTRACTORS

LI CENSE NUMBER

Bl D211
PAGE 10
08/ 14/ 17

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

01

DI VERSI FI ED
W LDOVAR CA

DI VERSI FI ED
W LDOVAR CA

DI VERSI FI ED
W LDOVAR CA

DI VERSI FI ED
W LDOVAR CA

DI VERSI FI ED
W LDOVAR CA

DI VERSI FI ED
W LDOVAR CA

DI VERSI FI ED
W LDOVAR CA

DI VERSI FI ED
W LDOVAR CA

DI VERSI FI ED
W LDOVAR CA

FERREI RA
CH NO CA

FERREI RA
CH NO CA

LANDSCAPE

LANDSCAPE

LANDSCAPE

LANDSCAPE

LANDSCAPE

LANDSCAPE

LANDSCAPE

LANDSCAPE

LANDSCAPE

CONTI NUED ON NEXT PAGE

576183

576183

576183

576183

576183

576183

576183

576183

576183

985180

985180

o

VALVE

3/4" PI PE

3/ 4" SUPPLY

3"

3"

3"

4"

8"

8"

GATE

SUPPLY

VALVE

COND

HDPE

STEEL COND

ALT FLARED TS

ALT IN LINE TS



12- ONO804 Bl D211

12- ORA-5-33 PAGE 11

08/ 01/ 17 08/ 14/ 17
LI'ST OF SUBCONTRACTORS

Bl DDER | D NAME AND ADDRESS LI CENSE NUMBER DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
01 FERREI RA CHAI N LI NK FENCE
CH NO CA 985180
FERREI RA CLF GATGE
CH NO CA 985180
FERREI RA DBL MSS
CH NO CA 985180
FERREI RA DBL THREI BEAM
CH NO CA 985180
FERREI RA DELI NEATOR
CH NO CA 985180
FERREI RA END ANCHOR
CH NO CA 985180
FERREI RA END CAP
CH NO CA 985180
FERREI RA END CAP A
CH NO CA 985180
FERREI RA END CAP TC
CHI NO CA 985180
FERREI RA | TEM 21 (90%
CH NO CA 985180
FERREI RA | TEM 80 (90%
CH NO CA 985180

CONTI NUED ON NEXT PAGE



12- ONO804
12- ORA-5-33
08/ 01/ 17

Bl DDER | D NAME AND ADDRESS

L

ST

OF

LI CENSE NUMBER

SUBCONTRACTORS

Bl D211
PAGE 12
08/ 14/ 17

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

01 FERREI

FERREI RA
CH NO CA

FERREI RA
CH NO CA

FERREI RA
CHI NO CA

FERREI RA
CH NO CA

FERREI RA
CH NO CA

CONTI NUED ON NEXT PAGE

985180

985180

985180

985180

985180

985180

985180

985180

985180

985180

985180

| TEM 81

| TEM 82

| TEM 83

| TEM 85

| TEM 86

| TEM 87

| TEM 88

| TEM 89

| TEM 90

| TEM 91

| TEM 92

(90%

(90%

(90%

(90%

(90%

(90%

(90%

(90%

(90%

(90%

(90%



12- ONO804 Bl D211

12- ORA-5-33 PAGE 13

08/ 01/ 17 08/ 14/ 17
LI'ST OF SUBCONTRACTORS

BI DDER | D NAME AND ADDRESS LI CENSE NUMBER DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
01 FERREI RA | TEM 93 (90%
CHI NO CA 985180
FERREI RA | TEM 94 (90%
CHI NO CA 985180
FERREI RA | TEM 95 (90%
CHI NO CA 985180
FERREI RA | TEM 99 (90%
CHI NO CA 985180
FERRE| RA MGS
CH INO CA 985180
FERREI RA REM MBGR
CHI NO CA 985180
FERREI RA RETURN CAP A
CHINO CA 985180
FERREI RA SFT
CHI NO CA 985180
FERREI RA VW
CH INO CA 985180
FERREI RA VB- 31

CH NO CA 985180



12- ONO804 Bl D211

12- ORA-5- 33 PAGE 14

08/ 01/ 17 08/ 14/ 17
LI'ST OF SUBCONTRACTORS

Bl DDER | D NAVE AND ADDRESS LI CENSE NUMBER DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

07 CT&T CONCRETE WORK
DI AVOND BAR CA 875627
CT&T | TEM 75 (20%
DI AVOND BAR CA 875627
CT&T | TEM 76 (20%
DI AVOND BAR CA 875627
CT&T | TEM 77 (20%
DI AVOND BAR CA 875627
CT&T | TEM 78 (20%
DI AVOND BAR CA 875627
CT&T | TEM 79 (20%
DI AVOND BAR CA 875627
MANER) | TEM 30 (50%
TEMECULA CA 1017741
MANER) | TEM 40 (50%
TEMECULA CA 1017741
MANER) TRAFFI C SI GNS

TEMECULA CA 1017741



12- ONO804
12- ORA-5-33
08/ 01/ 17

Bl DDER | D NAME AND ADDRESS

L

ST

OF SUBCONTRACTORS

LI CENSE NUMBER

Bl D211
PAGE 15
08/ 14/ 17

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

06 FERREI RA
CH NO CA

FERREI RA
CH NO CA

FERREI RA
CH NO CA

FERREI RA
CH NO CA

FERREI RA
CH NO CA

FERREI RA
CH NO CA

FERREI RA
CH NO CA

FERREI RA
CH NO CA

FERREI RA
CHI NO CA

FERREI RA
CH NO CA

FERREI RA
CH NO CA

CONTI NUED ON NEXT PAGE

985180

985180

985180

985180

985180

985180

985180

985180

985180

985180

985180

| TEM 21

| TEM 80

| TEM 81

| TEM 82

| TEM 83

| TEM 85

| TEM 86

| TEM 87

| TEM 88

| TEM 89

| TEM 90

(100%

(100%

(100%

(100%

(100%

(100%

(100%

(100%

(100%

(100%

(100%



12- ONO804 Bl D211

12- ORA-5-33 PAGE 16

08/ 01/ 17 08/ 14/ 17
LI'ST OF SUBCONTRACTORS

Bl DDER | D NAME AND ADDRESS LI CENSE NUMBER DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
06 FERREI RA | TEM 91 (100%
CH NO CA 985180
FERREI RA | TEM 92 (100%
CH NO CA 985180
FERREI RA | TEM 93 (100%
CH NO CA 985180
FERREI RA | TEM 94 (100%
CH NO CA 985180
FERREI RA | TEM 95 (100%
CH NO CA 985180
FERREI RA | TEM 96 (100%
CH NO CA 985180
FERREI RA | TEM 99 (100%
CH NO CA 985180
MANERI TRAFFI C | TEM 4 (10%
TEMECULA CA 1017741
MANERI TRAFFI C PARTI AL TRAFFI C CONTROL

TEMECULA CA 1017741



12- ONO804
12- ORA-5-33
08/ 01/ 17

Bl DDER | D NAME AND ADDRESS

L

Bl D211
PAGE 17
08/ 14/ 17

ST OF SUBCONTRACTORS

LI CENSE NUMBER

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

02

CALMEX ENG NEERI NG
BLOOM NGTON CA

CALMEX ENG NEERI NG
BLOOM NGTON CA

CALMEX ENG NEERI NG
BLOOM NGTON CA

DB ELECTRIC, | NC
EASTVALE CA

DB ELECTRIC, |INC
EASTVALE CA

FERREI RA
CH NO CA

FERREI RA
CH NO CA

FERREI RA
CH NO CA

FERREI RA
CHI NO CA

FERREI RA
CH NO CA

FERREI RA  ( CONTI NUED)

CONTI NUED ON NEXT PAGE

685954

685954

685954

1010474

1010474

985180

985180

985180

985180

985180

ABSENT

| TEM 69 (100%

| TEM 70 (100%

| TEM 71 (100%

| TEM 101 (100%

| TEM 102 (100%

| TEM 21 (100%

| TEM 80 (100%

| TEM 81 (100%

| TEM 82 (100%

| TEM 83 (100%

| TEM 85 (100%



12- ONO804
12- ORA-5-33
08/ 01/ 17

Bl DDER | D NAME AND ADDRESS

L

ST OF SUBCONTRACTORS

LI CENSE NUMBER

Bl D211
PAGE 18
08/ 14/ 17

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

02

FERREI RA

FERREI RA

FERREI RA

FERREI RA

FERREI RA

FERREI RA

FERREI RA

FERREI RA

FERREI RA

FERREI RA

FERREI RA

( CONTI NUED)

( CONTI NUED)

( CONTI NUED)

( CONTI NUED)

( CONTI NUED)

( CONTI NUED)

( CONTI NUED)

( CONTI NUED)

( CONTI NUED)

( CONTI NUED)

( CONTI NUED)

CONTI NUED ON NEXT PAGE

ABSENT

ABSENT

ABSENT

ABSENT

ABSENT

ABSENT

ABSENT

ABSENT

ABSENT

ABSENT

ABSENT

| TEM 86

| TEM 87

| TEM 88

| TEM 89

| TEM 90

| TEM 91

| TEM 92

| TEM 93

| TEM 94

| TEM 95

| TEM 96

(100%

(100%

(100%

(100%

(100%

(100%

(100%

(100%

(100%

(100%

(100%



12- ONO804
12- ORA-5-33
08/ 01/ 17

Bl DDER | D NAME AND ADDRESS

L

ST OF

LI CENSE NUMBER

SUBCONTRACTORS

Bl D211
PAGE 19
08/ 14/ 17

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

02 FERREI RA  ( CONTI NUED)
ROUCH REBAR
LAKEWOOD CA

ROUCH REBAR
LAKEWOOD CA

ROUCH REBAR
LAKEWOOD CA

ROUCH REBAR
LAKEWOOD CA

ROUCH REBAR
LAKEWOOD CA

ROUCH REBAR
LAKEWOOD CA
ROUCH REBAR ( CONTI NUED)
ROUCH REBAR ( CONTI NUED)
ROUCH REBAR ( CONTI NUED)

ROUCH REBAR ( CONTI NUED)

CONTI NUED ON NEXT PAGE

ABSENT

954751

954751

954751

954751

954751

954751

ABSENT

ABSENT

ABSENT

ABSENT

| TEM 97 (100%

| TEM 73 (19%

| TEM 75 (14%

| TEM 76 (13%

| TEM 77 (7%

| TEM 78 (18%

REBAR

| TEM 102 (3%

| TEM 97 (7%

| TEM 98 (36%

REBAR



12- ONO804
12- ORA-5-33
08/ 01/ 17

Bl DDER | D NAME AND ADDRESS

L

I ST OF

LI CENSE NUMBER

SUBCONTRACTORS

Bl D211
PAGE 20
08/ 14/ 17

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

02

S| ERRA LANDSCAPE
ARCADI A CA

S| ERRA LANDSCAPE
ARCADI A CA

S| ERRA LANDSCAPE
ARCADI A CA

S| ERRA LANDSCAPE
ARCADI A CA

S| ERRA LANDSCAPE

ARCADI A CA

S| ERRA LANDSCAPE

S| ERRA  LANDSCAPE

S| ERRA LANDSCAPE

S| ERRA LANDSCAPE

S| ERRA LANDSCAPE

S| ERRA  LANDSCAPE

CONTI NUED ON NEXT PAGE

DEVELOPMENT, | NC.

DEVELOPMENT, | NC.

DEVELOPMENT, | NC.

DEVELOPMENT, | NC.

DEVELOPMENT, | NC.

DEVELOPMENT, | NC.

DEVELOPMENT, | NC.

DEVELOPMENT, | NC.

DEVELOPMENT, | NC.

DEVELOPMENT, | NC.

DEVELOPMENT, | NC.

514938

514938

514938

514938

514938

( CONTI NUED)
ABSENT

( CONTI NUED)
ABSENT

( CONTI NUED)
ABSENT

( CONTI NUED)
ABSENT

( CONTI NUED)
ABSENT

( CONTI NUED)
ABSENT

| TEM 26

| TEM 28

| TEM 29

| TEM 30

| TEM 31

| TEM 32

| TEM 33

| TEM 34

| TEM 35

| TEM 36

| TEM 38

(100%

(100%

(100%

(100%

(100%

(100%

(100%

(100%

(100%

(100%

(100%



12- ONO804
12- ORA-5-33

08/ 01/ 17

Bl DDER | D NAME AND ADDRESS

L

I ST OF

LI CENSE NUMBER

SUBCONTRACTORS

Bl D211
PAGE 21
08/ 14/ 17

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

02 S| ERRA

S| ERRA

S| ERRA

S| ERRA

S| ERRA

S| ERRA

S| ERRA

S| ERRA

S| ERRA

S| ERRA

S| ERRA

LANDSCAPE

LANDSCAPE

LANDSCAPE

LANDSCAPE

LANDSCAPE

LANDSCAPE

LANDSCAPE

LANDSCAPE

LANDSCAPE

LANDSCAPE

LANDSCAPE

CONTI NUED ON NEXT PAGE

DEVELOPMENT, | NC.

DEVELOPMENT, | NC.

DEVELOPMENT, | NC.

DEVELOPMENT, | NC.

DEVELOPMENT, | NC.

DEVELOPMENT, | NC.

DEVELOPMENT, | NC.

DEVELOPMENT, | NC.

DEVELOPMENT, | NC.

DEVELOPMENT, | NC.

DEVELOPMENT, | NC.

( CONTI NUED)
ABSENT

( CONTI NUED)
ABSENT

( CONTI NUED)
ABSENT

( CONTI NUED)
ABSENT

( CONTI NUED)
ABSENT

( CONTI NUED)
ABSENT

( CONTI NUED)
ABSENT

( CONTI NUED)
ABSENT

( CONTI NUED)
ABSENT

( CONTI NUED)
ABSENT

( CONTI NUED)
ABSENT

| TEM 39

| TEM 40

| TEM 41

| TEM 42

| TEM 43

| TEM 44

| TEM 45

| TEM 46

| TEM 47

| TEM 48

| TEM 49

(100%

(100%

(100%

(100%

(100%

(100%

(100%

(100%

(100%

(100%

(100%



12- ONO804
12- ORA-5-33

08/ 01/ 17

Bl DDER | D NAME AND ADDRESS

L

I ST OF

LI CENSE NUMBER

SUBCONTRACTORS

Bl D211
PAGE 22
08/ 14/ 17

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

02 S| ERRA

S| ERRA

S| ERRA

S| ERRA

S| ERRA

S| ERRA

S| ERRA

S| ERRA

S| ERRA

S| ERRA

S| ERRA

LANDSCAPE

LANDSCAPE

LANDSCAPE

LANDSCAPE

LANDSCAPE

LANDSCAPE

LANDSCAPE

LANDSCAPE

LANDSCAPE

LANDSCAPE

LANDSCAPE

CONTI NUED ON NEXT PAGE

DEVELOPMENT, | NC.

DEVELOPMENT, | NC.

DEVELOPMENT, | NC.

DEVELOPMENT, | NC.

DEVELOPMENT, | NC.

DEVELOPMENT, | NC.

DEVELOPMENT, | NC.

DEVELOPMENT, | NC.

DEVELOPMENT, | NC.

DEVELOPMENT, | NC.

DEVELOPMENT, | NC.

( CONTI NUED)
ABSENT

( CONTI NUED)
ABSENT

( CONTI NUED)
ABSENT

( CONTI NUED)
ABSENT

( CONTI NUED)
ABSENT

( CONTI NUED)
ABSENT

( CONTI NUED)
ABSENT

( CONTI NUED)
ABSENT

( CONTI NUED)
ABSENT

( CONTI NUED)
ABSENT

( CONTI NUED)
ABSENT

| TEM 50

| TEM 51

| TEM 52

| TEM 53

| TEM 54

| TEM 55

| TEM 56

| TEM 57

| TEM 58

| TEM 59

| TEM 60

(100%

(100%

(100%

(100%

(100%

(100%

(100%

(100%

(100%

(100%

(100%



12- ONO804
12- ORA-5-33

08/ 01/ 17

Bl DDER | D NAME AND ADDRESS

L

I ST OF

LI CENSE NUMBER

Bl D211

PAGE 23

08/ 14/ 17
SUBCONTRACTORS

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

02 S| ERRA LANDSCAPE DEVELOPMENT, | NC. ( CONTI NUED) | TEM 61 (100%
ABSENT
S| ERRA LANDSCAPE DEVELOPMENT, | NC. ( CONTI NUED) | TEM 62 (100%
ABSENT
S| ERRA LANDSCAPE DEVELOPMENT, | NC. (CONTI NUED) | TEM 63 (100%
ABSENT
S| ERRA LANDSCAPE DEVELOPMENT, | NC. ((CONTI NUED) | TEM 64 (100%
ABSENT
S| ERRA LANDSCAPE DEVELOPMENT, | NC. (CONTI NUED) | TEM 65 (100%
ABSENT
S| ERRA LANDSCAPE DEVELOPMENT, | NC. ( CONTI NUED) | TEM 66 (100%
ABSENT
S| ERRA LANDSCAPE DEVELOPMENT, | NC. (CONTI NUED) | TEM 67 (100%
ABSENT
Bl DDER | D NAME AND ADDRESS LI CENSE NUMBER DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
03 CALMEX ENG NEERI NG | NC. | TEM 69 (100%

BLOOM NGTON CA

CALMEX ENG NEERI NG | NC.
BLOOM NGTON CA

CALMEX ENG NEERI NG | NC.
BLOOM NGTON CA

CONTI NUED ON NEXT PAGE

685954

685954

685954

| TEM 70 (100%

| TEM 71 (100%



12- ONO804
12- ORA-5-33
08/ 01/ 17

Bl DDER | D NAME AND ADDRESS

L

ST

Bl D211
PAGE 24
08/ 14/ 17

OF SUBCONTRACTORS

LI CENSE NUMBER

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

03

DB ELECTRI C
EASTVALE CA

DB ELECTRI C
EASTVALE CA

DI VERSI FI ED
W LDOVAR CA

DI VERSI FI ED
W LDOVAR CA

DI VERSI FI ED
W LDOVAR CA

DI VERSI FI ED
W LDOVAR CA

DI VERSI FI ED
W LDOVAR CA

DI VERSI FI ED
W LDOVAR CA

DI VERSI FI ED
W LDOVAR CA

DI VERSI FI ED
W LDOVAR CA

DI VERSI FI ED
W LDOVAR CA

I NC

NC

LANDSCAPE

LANDSCAPE

LANDSCAPE

LANDSCAPE

LANDSCAPE

LANDSCAPE

LANDSCAPE

LANDSCAPE

LANDSCAPE

CONTI NUED ON NEXT PAGE

COVPANY

COVPANY

COVPANY

COVPANY

COVPANY

COVPANY

COVPANY

COVPANY

COVPANY

1010474

1010474

576183

576183

576183

576183

576183

576183

576183

576183

576183

| TEM 101 (100%

| TEM 102 (100%

| TEM 103 (5%

| TEM 26 (100%

| TEM 27 (50%

| TEM 28 (100%

| TEM 29 (100%

| TEM 30 (100%

| TEM 31 (100%

| TEM 32 (100%

| TEM 33 (100%



12- ONO804
12- ORA-5-33
08/ 01/ 17

Bl DDER | D NAME AND ADDRESS

L

ST

OF SUBCONTRACTORS

LI CENSE NUMBER

Bl D211
PAGE 25
08/ 14/ 17

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

03

DI VERSI FI ED
W LDOVAR CA

DI VERSI FI ED
W LDOVAR CA

DI VERSI FI ED
W LDOVAR CA

DI VERSI FI ED
W LDOVAR CA

DI VERSI FI ED
W LDOVAR CA

DI VERSI FI ED
W LDOVAR CA

DI VERSI FI ED
W LDOVAR CA

DI VERSI FI ED
W LDOVAR CA

DI VERSI FI ED
W LDOVAR CA

DI VERSI FI ED
W LDOVAR CA

DI VERSI FI ED
W LDOVAR CA

LANDSCAPE

LANDSCAPE

LANDSCAPE

LANDSCAPE

LANDSCAPE

LANDSCAPE

LANDSCAPE

LANDSCAPE

LANDSCAPE

LANDSCAPE

LANDSCAPE

CONTI NUED ON NEXT PAGE

COVPANY

COVPANY

COVPANY

COVPANY

COVPANY

COVPANY

COVPANY

COVPANY

COVPANY

COVPANY

COVPANY

576183

576183

576183

576183

576183

576183

576183

576183

576183

576183

576183

| TEM 34

| TEM 35

| TEM 36

| TEM 37

| TEM 38

| TEM 39

| TEM 40

| TEM 41

| TEM 42

| TEM 43

| TEM 44

(100%

(100%

(100%

(100%

(100%

(100%

(100%

(100%

(100%

(100%

(100%



12- ONO804
12- ORA-5-33
08/ 01/ 17

Bl DDER | D NAME AND ADDRESS

L

ST

OF SUBCONTRACTORS

LI CENSE NUMBER

Bl D211
PAGE 26
08/ 14/ 17

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

03

DI VERSI FI ED
W LDOVAR CA

DI VERSI FI ED
W LDOVAR CA

DI VERSI FI ED
W LDOVAR CA

DI VERSI FI ED
W LDOVAR CA

DI VERSI FI ED
W LDOVAR CA

DI VERSI FI ED
W LDOVAR CA

DI VERSI FI ED
W LDOVAR CA

DI VERSI FI ED
W LDOVAR CA

DI VERSI FI ED
W LDOVAR CA

DI VERSI FI ED
W LDOVAR CA

DI VERSI FI ED
W LDOVAR CA

LANDSCAPE

LANDSCAPE

LANDSCAPE

LANDSCAPE

LANDSCAPE

LANDSCAPE

LANDSCAPE

LANDSCAPE

LANDSCAPE

LANDSCAPE

LANDSCAPE

CONTI NUED ON NEXT PAGE

COVPANY

COVPANY

COVPANY

COVPANY

COVPANY

COVPANY

COVPANY

COVPANY

COVPANY

COVPANY

COVPANY

576183

576183

576183

576183

576183

576183

576183

576183

576183

576183

576183

| TEM 45

| TEM 46

| TEM 47

| TEM 48

| TEM 49

| TEM 50

| TEM 51

| TEM 52

| TEM 53

| TEM 54

| TEM 55

(100%

(100%

(100%

(100%

(100%

(100%

(100%

(100%

(100%

(100%

(100%



12- ONO804
12- ORA-5-33
08/ 01/ 17

Bl DDER | D NAME AND ADDRESS

L

ST

OF SUBCONTRACTORS

LI CENSE NUMBER

Bl D211
PAGE 27
08/ 14/ 17

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

03

DI VERSI FI ED
W LDOVAR CA

DI VERSI FI ED
W LDOVAR CA

DI VERSI FI ED
W LDOVAR CA

DI VERSI FI ED
W LDOVAR CA

DI VERSI FI ED
W LDOVAR CA

DI VERSI FI ED
W LDOVAR CA

DI VERSI FI ED
W LDOVAR CA

DI VERSI FI ED
W LDOVAR CA

DI VERSI FI ED
W LDOVAR CA

DI VERSI FI ED
W LDOVAR CA

DI VERSI FI ED
W LDOVAR CA

LANDSCAPE

LANDSCAPE

LANDSCAPE

LANDSCAPE

LANDSCAPE

LANDSCAPE

LANDSCAPE

LANDSCAPE

LANDSCAPE

LANDSCAPE

LANDSCAPE

CONTI NUED ON NEXT PAGE

COVPANY

COVPANY

COVPANY

COVPANY

COVPANY

COVPANY

COVPANY

COVPANY

COVPANY

COVPANY

COVPANY

576183

576183

576183

576183

576183

576183

576183

576183

576183

576183

576183

| TEM 56

| TEM 57

| TEM 58

| TEM 59

| TEM 60

| TEM 61

| TEM 62

| TEM 63

| TEM 64

| TEM 65

| TEM 66

(100%

(100%

(100%

(100%

(100%

(100%

(100%

(100%

(100%

(100%

(100%



12- ONO804
12- ORA-5-33
08/ 01/ 17

Bl DDER | D NAME AND ADDRESS

LI' ST OF

Bl D211

PAGE 28

08/ 14/ 17
SUBCONTRACTORS

LI CENSE NUMBER DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

03

DI VERSI FI ED
W LDOVAR CA

DI VERSI FI ED
W LDOVAR CA

DI VERSI FI ED
W LDOVAR CA

EBS CGENERAL
CORONA CA

EBS GENERAL
CORONA CA
EBS GENERAL
CORONA CA
EBS GENERAL

CORONA CA

EBS CGENERAL
CORONA CA

EBS GENERAL
CORONA CA

FERREI RA
CH NO CA

FERREI RA
CH NO CA

LANDSCAPE COVPANY

LANDSCAPE COVPANY

LANDSCAPE COVPANY

ENG NEERI NG | NC

ENG NEERI NG | NC

ENG NEERI NG | NC

ENG NEERI NG | NC

ENG NEERI NG | NC

ENG NEERI NG | NC

CONTI NUED ON NEXT PAGE

576183

576183

576183

720016

720016

720016

720016

720016

720016

985180

985180

| TEM 67 (100%

MOBI LI ZATI ON LANDSCAPI NG

ROCK BLANKET ( PLACE ROCK AND CONCRETE)

| TEM 73 (100%

| TEM 76 (100%

| TEM 77 (100%

| TEM 78 (100%

| TEM 79 (100%

| TEM 84 (100%

| TEM 85 (100%

| TEM 86 (100%)



12- ONO804
12- ORA-5-33
08/ 01/ 17

Bl DDER | D NAME AND ADDRESS

L

ST

OF SUBCONTRACTORS

LI CENSE NUMBER

Bl D211
PAGE 29
08/ 14/ 17

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

03 FERREI RA
CH NO CA

FERREI RA
CH NO CA

FERREI RA
CH NO CA

FERREI RA
CH NO CA

FERREI RA
CH NO CA

FERREI RA
CH NO CA

FERREI RA
CH NO CA

FERREI RA
CH NO CA

FERREI RA
CHI NO CA

FERREI RA
CH NO CA

FERREI RA
CH NO CA

CONTI NUED ON NEXT PAGE

985180

985180

985180

985180

985180

985180

985180

985180

985180

985180

985180

| TEM 87

| TEM 88

| TEM 89

| TEM 90

| TEM 91

| TEM 92

| TEM 93

| TEM 94

| TEM 95

| TEM 96

| TEM 99

(100%

(100%

(100%

(100%

(100%

(100%

(100%

(100%

(100%

(100%

(100%



12- ONO804
12- ORA-5-33
08/ 01/ 17

Bl DDER | D NAME AND ADDRESS

L

ST OF SUBCONTRACTORS

Bl D211
PAGE 30
08/ 14/ 17

LI CENSE NUMBER

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

03 GLOBAL ENVI RONVENTAL NETWORK
FOUNTAI' N VALLEY CA

GLOBAL ENVI RONMVENTAL NETWORK
FOUNTAI N VALLEY CA

GLOBAL ENVI RONVENTAL NETWORK
FOUNTAI N VALLEY CA

GLOBAL ENVI RONVENTAL NETWORK
FOUNTAI N VALLEY CA

QUALI TY TRAFFI C CONTROL
FONTANA CA

QUALI TY TRAFFI C CONTROL
FONTANA CA

QUALI TY TRAFFI C CONTROL
FONTANA CA

QUALI TY TRAFFI C CONTROL
FONTANA CA

Bl DDER | D NAME AND ADDRESS

878478

878478

878478

878478

992622

992622

992622

992622

LI CENSE NUMBER

| TEM 1 (100%

| TEM 11 (2%

LEAD PLAN

PREPARE SWPPP ONLY

I NSTALL CONSTRUCTI ON AREA S| GNS

| TEM 3 (30%

| TEM 4 (90%

TRAFFI C CONTROL - LANE CLOSURES

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

05 DBE CONSTRUCTCR LLC
PASADENA CA

DBE CONSTRUCTCR LLC
PASADENA CA

CONTI NUED ON NEXT PAGE

1012305

1012305

CONCRETE BARRI ER ( TYPE 60G)

CONCRETE BARRI ER TRANSI Tl ON



12- ONO804 Bl D211

12- ORA-5-33 PAGE 31

08/ 01/ 17 08/ 14/ 17
LI'ST OF SUBCONTRACTORS

Bl DDER | D NAVE AND ADDRESS LI CENSE NUMBER DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
05 DBE CONSTRUCTOR LLC | TEM 73 (90%
PASADENA CA 1012305
DBE CONSTRUCTOR LLC | TEM 97 (90%
PASADENA CA 1012305
DBE CONSTRUCTCR LLC | TEM 98 (90%
PASADENA CA 1012305
DBE CONSTRUCTOR LLC M NOR CONCRETE (M NOR STRUCTURE)
PASADENA CA 1012305
EBS | TEM 27 (55%
CORONA CA 720016
EBS | TEM 76 (55%
CORONA CA 720016
EBS | TEM 77 (60%
CORONA CA 720016
EBS | TEM 78 (60%
CORONA CA 720016
EBS | TEM 79 (60%
CORONA CA 720016
EBS | TEM 84 (60%
CORONA CA 720016
EBS M NOR CONCRETE ( BRUSHED CONCRETE)
CORONA CA 720016

CONTI NUED ON NEXT PAGE



12- ONO804 Bl D211

12- ORA-5-33 PAGE 32

08/ 01/ 17 08/ 14/ 17
LI'ST OF SUBCONTRACTORS

BI DDER | D NAME AND ADDRESS LI CENSE NUMBER DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
05 EBS M NOR CONCRETE ( EXPOSED AGGREGATE CONCRETE)
CORONA CA 720016
EBS M NOR CONCRETE ( TEXTURED PAVI NG)
CORONA CA 720016
EBS ROCK BLANKET
CORONA CA 720016
EBS SLOPE PAVI NG ( CONCRETE)
CORONA CA 720016
EBS VEGETATI ON CONTROL (M NOR CONCRETE)
CORONA CA 720016
FERREI RA ALTERNATI VE CRASH CUSHI ON
CHI NO CA 985180
FERREI RA ALTERNATI VE FLARED TERM NAL SYSTEM
CHI NO CA 985180
FERREI RA ALTERNATI VE | N-LI NE TERM NAL SYSTEM
CHI NO CA 985180
FERREI RA CHAI N LI NK FENCE (TYPE CL-5)
CHI NO CA 985180
FERREI RA DOUBLE M DVEST GUARDRAI L SYSTEM (WOOD POST)
CHI NO CA 985180
FERREI RA DOUBLE THRI E BEAM BARRI ER (\WOOD PCST)
CHI NO CA 985180

CONTI NUED ON NEXT PAGE



12- ONO804 Bl D211

12- ORA-5-33 PAGE 33

08/ 01/ 17 08/ 14/ 17
LI'ST OF SUBCONTRACTORS

Bl DDER | D NAME AND ADDRESS LI CENSE NUMBER DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
05 FERREI RA END ANCHOR ASSEMBLY ( TYPE CA)
CH NO CA 985180
FERREI RA END ANCHOR ASSEMBLY ( TYPE SFT)
CH NO CA 985180
FERREI RA END CAP (TYPE A)
CH NO CA 985180
FERREI RA END CAP (TYPE TO)
CH NO CA 985180
FERREI RA GUARD RAI LI NG DELI NEATOR
CH NO CA 985180
FERREI RA | TEM 21 (90%
CH NO CA 985180
FERREI RA | TEM 80 (92%
CH NO CA 985180
FERREI RA | TEM 81 (100%
CH NO CA 985180
FERREI RA | TEM 82 (100%
CHI NO CA 985180
FERREI RA | TEM 83 (88%
CH NO CA 985180
FERREI RA | TEM 85 (88%
CH NO CA 985180

CONTI NUED ON NEXT PAGE



12- ONO804
12- ORA-5-33
08/ 01/ 17

Bl DDER | D NAME AND ADDRESS

L

ST

OF SUBCONTRACTORS

LI CENSE NUMBER

Bl D211
PAGE 34
08/ 14/ 17

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

05 FERREI RA
CH NO CA

FERREI RA
CH NO CA

FERREI RA
CH NO CA

FERREI RA
CH NO CA

FERREI RA
CH NO CA

FERREI RA
CH NO CA

FERREI RA
CH NO CA

FERREI RA
CH NO CA

FERREI RA
CHI NO CA

FERREI RA
CH NO CA

FERREI RA
CH NO CA

CONTI NUED ON NEXT PAGE

985180

985180

985180

985180

985180

985180

985180

985180

985180

985180

985180

| TEM 86

| TEM 87

| TEM 88

| TEM 89

| TEM 90

| TEM 91

| TEM 92

| TEM 93

| TEM 94

| TEM 95

| TEM 96

(87%

(82%

(100%

(100%

(100%

(100%

(92%

(95%

(95%

(92%

(90%



12- ONO804 Bl D211

12- ORA-5-33 PAGE 35

08/ 01/ 17 08/ 14/ 17
LI'ST OF SUBCONTRACTORS

Bl DDER | D NAME AND ADDRESS LI CENSE NUMBER DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
05 FERREI RA | TEM 99 (70%
CH NO CA 985180
FERREI RA M DVWEST GUARDRAI L SYSTEM (WOCD POST)
CH NO CA 985180
FERREI RA REMOVE GUARDRAI L
CH NO CA 985180
FERREI RA RETURN CAP (TYPE A)
CH NO CA 985180
FERREI RA RETURN CAP (TYPE TA)
CH NO CA 985180
FERREI RA TRANSI TI ON RAI LI NG ( TYPE WB- 31)
CH NO CA 985180
FERREI RA TREATED WOOD WASTE
CH NO CA 985180
FERREI RA 12" CHAIN LI NK GATE (TYPE CL-5)
CH NO CA 985180
MANERI TRAFFI C CONTRCL ALTERNATI VE TEMPORARY CRASH CUSHI ON
TEMECULA CA 1017741
MANERI TRAFFI C CONTRCL CONSTRUCTI ON AREA SI G\S
TEMECULA CA 1017741
MANERI TRAFFI C CONTRCL | TEM 3 (92%
TEMECULA CA 1017741

CONTI NUED ON NEXT PAGE



12- ONO804 Bl D211

12- ORA-5-33 PAGE 36

08/ 01/ 17 08/ 14/ 17
LI'ST OF SUBCONTRACTORS

Bl DDER | D NAME AND ADDRESS LI CENSE NUMBER DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

05 MANERI TRAFFI C CONTRCL | TEM 4 (70%
TEMECULA CA 1017741
MANERI TRAFFI C CONTRCL I TEM 5 (90%
TEMECULA CA 1017741
MANERI TRAFFI C CONTRCL | TEM 6 (90%
TEMECULA CA 1017741
MANERI TRAFFI C CONTRCL | TEM 8 (84%
TEMECULA CA 1017741
MANERI TRAFFI C CONTRCL | TEM 9 (90%
TEMECULA CA 1017741
MANERI TRAFFI C CONTRCL PCVS
TEMECULA CA 1017741
MANERI TRAFFI C CONTRCL TEMPORARY CRASH CUSHI ON MODULE
TEMECULA CA 1017741
MANERI TRAFFI C CONTRCL TRAFFI C CONTROL
TEMECULA CA 1017741
MANERI TRAFFI C CONTRCL TRAFFI C PLASTI C DRUM
TEMECULA CA 1017741
WH TMAN ELECTRI C | TEM 101 (100%
WALNUT CA 712068
VWHI TMAN ELECTRI C | TEM 102 (90%
WALNUT CA 712068

CONTI NUED ON NEXT PAGE



12- ONO804 Bl D211

12- ORA-5-33 PAGE 37

08/ 01/ 17 08/ 14/ 17
LI'ST OF SUBCONTRACTORS

Bl DDER | D NAME AND ADDRESS LI CENSE NUMBER DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
05 VWH TMAN ELECTRI C MAI NTAI NI NG EXI STI NG TRAFFI C MANAGEMENT SYSTEM ELEMENTS DUR
WALNUT CA 712068
WH TMAN ELECTRI C MODI FYI NG EXI STI NG ELECTRI CAL SYSTEM
WALNUT CA 712068
Bl DDER | D NAME AND ADDRESS LI CENSE NUMBER DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
04 COOPER ENG NEERI NG | NC CONCRETE BARRI ER ( TYPE 60G)
CORONA CA 560506
COOPER ENG NEERI NG | NC CONCRETE BARRI ER TRANSI TI ON
CORONA CA 560506
COOPER ENG NEERI NG | NC | TEM 97 (100%
CORONA CA 560506
COOPER ENG NEERI NG | NC | TEM 98 (87%
CORONA CA 560506
DB ELECTRI C | NC | TEM 101 (9. 68%
EASTVALE CA 1010474
DB ELECTRIC | NC | TEM 102 (89.69%
EASTVALE CA 1010474
DB ELECTRI C | NC MAI NTAI NI NG EXI STI NG TRAFFI C MANAGEMENT SYSTEM ELEMENTS DUR
EASTVALE CA 1010474
DB ELECTRI C | NC MODI FYI NG EXI STI NG ELECTRI CAL SYSTEM
EASTVALE CA 1010474

CONTI NUED ON NEXT PAGE



12- ONO804

12- ORA-5-33

08/ 01/ 17

Bl DDER | D NAME AND ADDRESS

L

ST

Bl D211
PAGE 38
08/ 14/ 17

OF SUBCONTRACTORS

LI CENSE NUMBER

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

04

FERREI RA
CH NO CA

FERREI RA
CH NO CA

FERREI RA
CH NO CA

FERREI RA
CH NO CA

FERREI RA
CH NO CA

FERREI RA
CH NO CA

FERREI RA
CH NO CA

FERREI RA
CH NO CA

FERREI RA
CHI NO CA

FERREI RA
CH NO CA

FERREI RA
CH NO CA

CONSTRUCTI ON

CONSTRUCTI ON

CONSTRUCTI ON

CONSTRUCTI ON

CONSTRUCTI ON

CONSTRUCTI ON

CONSTRUCTI ON

CONSTRUCTI ON

CONSTRUCTI ON

CONSTRUCTI ON

CONSTRUCTI ON

CONTI NUED ON NEXT PAGE

985180

985180

985180

985180

985180

985180

985180

985180

985180

985180

985180

ALTERNATI VE FLARED TERM NAL SYSTEM

ALTERNATI VE I N-LI NE TERM NAL SYSTEM

CHAI'N LI NK FENCE (TYPE CL-5)

DOUBLE M DWEST GUARDRAI L SYSTEM (WOOD POST)

DOUBLE THRI E BEAM BARRI ER (WOOD POST)

END ANCHOR ASSEMBLY ( TYPE CA)

END ANCHOR ASSEMBLY ( TYPE SFT)

END CAP (TYPE A)

END CAP (TYPE TQ)

GUARD RAI LI NG DELI NEATOR

| TEM 80 (86.67%



12- ONO804

12- ORA-5-33

08/ 01/ 17

Bl DDER | D NAME AND

ADDRESS

L

ST

OF SUBCONTRACTORS

LI CENSE NUMBER

Bl D211
PAGE 39
08/ 14/ 17

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

04

FERREI RA
CH NO CA

FERREI RA
CH NO CA

FERREI RA
CH NO CA

FERREI RA
CH NO CA

FERREI RA
CH NO CA

FERREI RA
CH NO CA

FERREI RA
CH NO CA

FERREI RA
CH NO CA

FERREI RA
CHI NO CA

FERREI RA
CH NO CA

FERREI RA
CH NO CA

CONSTRUCTI ON

CONSTRUCTI ON

CONSTRUCTI ON

CONSTRUCTI ON

CONSTRUCTI ON

CONSTRUCTI ON

CONSTRUCTI ON

CONSTRUCTI ON

CONSTRUCTI ON

CONSTRUCTI ON

CONSTRUCTI ON

CONTI NUED ON NEXT PAGE

985180

985180

985180

985180

985180

985180

985180

985180

985180

985180

985180

| TEM 81 (100%

| TEM 82 (100%

| TEM 83 (96. 15%

| TEM 85 (100%

| TEM 86 (100%

| TEM 87 (100%

| TEM 88 (93.67%

| TEM 89 (100%

| TEM 90 (98.57%

| TEM 91 (92.5%

| TEM 92 (100%
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Bl DDER | D NAME AND ADDRESS LI CENSE NUMBER DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
04 FERREI RA CONSTRUCTI ON | TEM 93 (97.92%
CH NO CA 985180
FERREI RA CONSTRUCTI ON | TEM 94 (91.17%
CH NO CA 985180
FERREI RA CONSTRUCTI ON | TEM 95 (94. 16%9
CH NO CA 985180
FERREI RA CONSTRUCTI ON M DWEST GUARDRAI L SYSTEM (WOOD POST)
CH NO CA 985180
FERREI RA CONSTRUCTI ON RETURN CAP (TYPE A)
CH NO CA 985180
FERREI RA CONSTRUCTI ON RETURN CAP (TYPE TA)
CH NO CA 985180
FERREI RA CONSTRUCTI ON TRANSI TI ON RAI LI NG ( TYPE WB- 31)
CH NO CA 985180
FERREI RA CONSTRUCTI ON 12" CHAIN LI NK GATE (TYPE CL-5)
CH NO CA 985180
MANERI TRAFFI C CONTRCL | NC CONSTRUCTI ON AREA SI G\S
TEMECULA CA 1017741
MANERI TRAFFI C CONTRCL | NC | TEM 3 (99.67%
TEMECULA CA 1017741
S| ERRA LANDSCAPE DEVELOPMENT | NC BALL VALVE
ARCADI A CA 514938

CONTI NUED ON NEXT PAGE
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04

S| ERRA LANDSCAPE
ARCADI A CA

S| ERRA LANDSCAPE
ARCADI A CA

S| ERRA LANDSCAPE
ARCADI A CA

S| ERRA LANDSCAPE
ARCADI A CA

S| ERRA LANDSCAPE
ARCADI A CA

S| ERRA LANDSCAPE
ARCADI A CA

S| ERRA LANDSCAPE
ARCADI A CA

S| ERRA LANDSCAPE
ARCADI A CA

S| ERRA LANDSCAPE
ARCADI A CA

S| ERRA LANDSCAPE
ARCADI A CA

S| ERRA LANDSCAPE
ARCADI A CA

CONTI NUED ON NEXT PAGE

DEVEL OPMENT

DEVEL OPMENT

DEVEL OPMENT

DEVEL OPMENT

DEVEL OPMENT

DEVEL OPMENT

DEVEL OPMVENT

DEVEL OPMENT

DEVEL OPMENT

DEVEL OPMENT

DEVEL OPMVENT

I NC

I NC

I NC

I NC

I NC

I NC

I NC

I NC

I NC

I NC

I NC

514938

514938

514938

514938

514938

514938

514938

514938

514938

514938

514938

CHECK AND TEST EXI STI NG | RRI GATI ON FAC! LI TI ES
COVPOST

CONTROL AND NEUTRAL CONDUCTORS

DRI P VALVE ASSEMBLY

GRAVEL MULCH

| TEM 26 (48%

| TEM 27 (86%
| TEM 28 (100%
| TEM 29 (100%
| TEM 30 (100%

| TEM 31 (100%
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04

S| ERRA LANDSCAPE
ARCADI A CA

S| ERRA LANDSCAPE
ARCADI A CA

S| ERRA LANDSCAPE
ARCADI A CA

S| ERRA LANDSCAPE
ARCADI A CA

S| ERRA LANDSCAPE
ARCADI A CA

S| ERRA LANDSCAPE
ARCADI A CA

S| ERRA LANDSCAPE
ARCADI A CA

S| ERRA LANDSCAPE
ARCADI A CA

S| ERRA LANDSCAPE
ARCADI A CA

S| ERRA LANDSCAPE
ARCADI A CA

S| ERRA LANDSCAPE
ARCADI A CA

CONTI NUED ON NEXT PAGE

DEVEL OPMENT

DEVEL OPMENT

DEVEL OPMENT

DEVEL OPMENT

DEVEL OPMENT

DEVEL OPMENT

DEVEL OPMVENT

DEVEL OPMENT

DEVEL OPMENT

DEVEL OPMENT

DEVEL OPMVENT

I NC

I NC

I NC

I NC

I NC

I NC

I NC

I NC

I NC

I NC

I NC

514938

514938

514938

514938

514938

514938

514938

514938

514938

514938

514938

| TEM 32

| TEM 33

| TEM 34

| TEM 35

| TEM 36

| TEM 37

| TEM 38

| TEM 39

| TEM 40

| TEM 41

| TEM 42

(100%

(100%

(100%

(100%

(100%

(72%

(97%

(100%

(100%

(99%

(100%
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04

S| ERRA LANDSCAPE
ARCADI A CA

S| ERRA LANDSCAPE
ARCADI A CA

S| ERRA LANDSCAPE
ARCADI A CA

S| ERRA LANDSCAPE
ARCADI A CA

S| ERRA LANDSCAPE
ARCADI A CA

S| ERRA LANDSCAPE
ARCADI A CA

S| ERRA LANDSCAPE
ARCADI A CA

S| ERRA LANDSCAPE
ARCADI A CA

S| ERRA LANDSCAPE
ARCADI A CA

S| ERRA LANDSCAPE
ARCADI A CA

S| ERRA LANDSCAPE
ARCADI A CA

CONTI NUED ON NEXT PAGE

DEVEL OPMENT

DEVEL OPMENT

DEVEL OPMENT

DEVEL OPMENT

DEVEL OPMENT

DEVEL OPMENT

DEVEL OPMVENT

DEVEL OPMENT

DEVEL OPMENT

DEVEL OPMENT

DEVEL OPMVENT

I NC

I NC

I NC

I NC

I NC

I NC

I NC

I NC

I NC

I NC

I NC

514938

514938

514938

514938

514938

514938

514938

514938

514938

514938

514938

| TEM 43

| TEM 44

| TEM 45

| TEM 46

| TEM 47

| TEM 48

| TEM 49

| TEM 50

| TEM 51

| TEM 52

| TEM 53

(100%

(100%

(100%

(100%

(100%

(100%

(100%

(100%

(100%

(100%

(100%
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04

S| ERRA LANDSCAPE
ARCADI A CA

S| ERRA LANDSCAPE
ARCADI A CA

S| ERRA LANDSCAPE
ARCADI A CA

S| ERRA LANDSCAPE
ARCADI A CA

S| ERRA LANDSCAPE
ARCADI A CA

S| ERRA LANDSCAPE
ARCADI A CA

S| ERRA LANDSCAPE
ARCADI A CA

S| ERRA LANDSCAPE
ARCADI A CA

S| ERRA LANDSCAPE
ARCADI A CA

S| ERRA LANDSCAPE
ARCADI A CA

S| ERRA LANDSCAPE
ARCADI A CA

CONTI NUED ON NEXT PAGE

DEVEL OPMENT

DEVEL OPMENT

DEVEL OPMENT

DEVEL OPMENT

DEVEL OPMENT

DEVEL OPMENT

DEVEL OPMVENT

DEVEL OPMENT

DEVEL OPMENT

DEVEL OPMENT

DEVEL OPMVENT

I NC

I NC

I NC

I NC

I NC

I NC

I NC

I NC

I NC

I NC

I NC

514938

514938

514938

514938

514938

514938

514938

514938

514938

514938

514938

| TEM 54

| TEM 55

| TEM 56

| TEM 57

| TEM 58

| TEM 59

| TEM 60

| TEM 61

| TEM 62

| TEM 63

| TEM 64

(100%

(100%

(94%

(100%

(100%

(100%

(100%

(100%

(100%

(100%

(100%
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04

S| ERRA LANDSCAPE
ARCADI A CA

S| ERRA LANDSCAPE
ARCADI A CA

S| ERRA LANDSCAPE
ARCADI A CA

S| ERRA LANDSCAPE
ARCADI A CA

S| ERRA LANDSCAPE
ARCADI A CA

S| ERRA LANDSCAPE
ARCADI A CA

S| ERRA LANDSCAPE
ARCADI A CA

S| ERRA LANDSCAPE
ARCADI A CA

S| ERRA LANDSCAPE
ARCADI A CA

S| ERRA LANDSCAPE
ARCADI A CA

S| ERRA LANDSCAPE
ARCADI A CA

CONTI NUED ON NEXT PAGE

DEVEL OPMENT

DEVEL OPMENT

DEVEL OPMENT

DEVEL OPMENT

DEVEL OPMENT

DEVEL OPMENT

DEVEL OPMVENT

DEVEL OPMENT

DEVEL OPMENT

DEVEL OPMENT

DEVEL OPMVENT

I NC

I NC

I NC

I NC

I NC

I NC

I NC

I NC

I NC

I NC

I NC

514938

514938

514938

514938

514938

514938

514938

514938

514938

514938

514938

| TEM 65 (100%

| TEM 66 (100%

| TEM 67 (100%

MAI NTAI N EXI STI NG PLANTED AREAS

COPERATE EXI STI NG | RRI GATI ON FACI LI TI ES

PLANT (GROUP A)

PLANT ( GROUP H)

PLANT ( GROUP K)

PLANT ESTABLI SHVENT WORK

POP- UP SPRI NKLER ASSEMBLY ( GEAR DRI VEN)

REMOVE | RRI GATI ON FACI LI TY
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04

S| ERRA LANDSCAPE
ARCADI A CA

S| ERRA LANDSCAPE
ARCADI A CA

S| ERRA LANDSCAPE
ARCADI A CA

S| ERRA LANDSCAPE
ARCADI A CA

S| ERRA LANDSCAPE
ARCADI A CA

S| ERRA LANDSCAPE
ARCADI A CA

S| ERRA LANDSCAPE
ARCADI A CA

S| ERRA LANDSCAPE
ARCADI A CA

S| ERRA LANDSCAPE
ARCADI A CA

S| ERRA LANDSCAPE
ARCADI A CA

S| ERRA LANDSCAPE
ARCADI A CA

CONTI NUED ON NEXT PAGE

DEVEL OPMENT

DEVEL OPMENT

DEVEL OPMENT

DEVEL OPMENT

DEVEL OPMENT

DEVEL OPMENT

DEVEL OPMVENT

DEVEL OPMENT

DEVEL OPMENT

DEVEL OPMENT

DEVEL OPMVENT

I NC

I NC

I NC

I NC

I NC

I NC

I NC

I NC

I NC

I NC

I NC

514938

514938

514938

514938

514938

514938

514938

514938

514938

514938

514938

RI SER SPRI NKLER ASSEMBLY

RI SER SPRI NKLER ASSEMBLY ( GEAR DRI VEN)

ROADSI DE CLEARI NG

ROCK BLANKET

SALVAGE | RRI GATI ON FACI LI TY

SLOW RELEASE FERTI LI ZER

SOD

SO L AMVENDMENT

STATI ON VALVE DECODER

TREE WELL SPRI NKLER ASSEMBLY

TWO- W RE | RRI GATI ON CONTROLLER
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04

S| ERRA LANDSCAPE
ARCADI A CA

S| ERRA LANDSCAPE
ARCADI A CA

S| ERRA LANDSCAPE
ARCADI A CA

S| ERRA LANDSCAPE
ARCADI A CA

S| ERRA LANDSCAPE
ARCADI A CA

S| ERRA LANDSCAPE
ARCADI A CA

S| ERRA LANDSCAPE
ARCADI A CA

S| ERRA LANDSCAPE
ARCADI A CA

S| ERRA LANDSCAPE
ARCADI A CA

S| ERRA LANDSCAPE
ARCADI A CA

S| ERRA LANDSCAPE
ARCADI A CA

CONTI NUED ON NEXT PAGE

DEVEL OPMENT

DEVEL OPMENT

DEVEL OPMENT

DEVEL OPMENT

DEVEL OPMENT

DEVEL OPMENT

DEVEL OPMVENT

DEVEL OPMENT

DEVEL OPMENT

DEVEL OPMENT

DEVEL OPMVENT

I NC

I NC

I NC

I NC

I NC

I NC

I NC

I NC

I NC

I NC

I NC

514938

514938

514938

514938

514938

514938

514938

514938

514938

514938

514938

WEED GERM NATI ON
WOOD MULCH

1 1/2" PLASTIC PI PE ( SCHEDULE 40) (SUPPLY LI NE)
1 1/2" REMOTE CONTROL VALVE
1 1/4" PLASTIC PI PE (SCHEDULE 40) (SUPPLY LI NE)
1 1/4" SCHEDULE 40 POLYVI NYL CHLORI DE CONDUI T
1" PLASTIC PI PE ( SCHEDULE 40) (SUPPLY LI NE)

1" REMOTE CONTROL VALVE

2" PLASTI C PI PE ( SCHEDULE 40) (SUPPLY LI NE)

2" REMOTE CONTROL VALVE

3/ 4" PLASTI C Pl PE ( SCHEDULE 40) (SUPPLY LI NE)
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DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

04

S| ERRA LANDSCAPE
ARCADI A CA

S| ERRA LANDSCAPE
ARCADI A CA

S| ERRA LANDSCAPE
ARCADI A CA

S| ERRA LANDSCAPE
ARCADI A CA

S| ERRA LANDSCAPE
ARCADI A CA

S| ERRA LANDSCAPE
ARCADI A CA

DEVEL OPMENT

DEVEL OPMENT

DEVEL OPMENT

DEVEL OPMENT

DEVEL OPMENT

DEVEL OPMENT

I NC

I NC

I NC

I NC

I NC

I NC

514938

514938

514938

514938

514938

514938

3n

3"

3"

4"

8"

8"

GATE VALVE

PLASTI C PI PE (CLASS 315) (SUPPLY LI NE)

REMOTE CONTRCL VALVE

SCHEDULE 40 POLYVI NYL CHLCRI DE CONDUI T

CORRUGATED HI GH DENSI TY POLYETHYLENE PI PE CONDUI T

WELDED STEEL PI PE CONDUI T
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| TEM | TEM UNIT OF ESTI MATED
NO. CODE | TEM DESCRI PTI ON MEASURE QUANTI TY Bl D AMOUNT
1 070030 LEAD COVPLI ANCE PLAN LS LUMP SUM 1, 500. 00 1, 500. 00
2 080050 PROGRESS SCHEDULE ( CRI TI CAL PATH METHOD) LS LUMP SUM 8, 500. 00 8, 500. 00
3 120090 CONSTRUCTI ON AREA SI GNS LS LUWP SUM 1, 600. 00 1, 600. 00
4 120100 TRAFFI C CONTROL SYSTEM LS LUWP SUM 450, 000. 00 450, 000. 00
5 120199 TRAFFI C PLASTI C DRUM EA 110 60. 00 6, 600. 00
6 128652 PORTABLE CHANGEABLE MESSAGE SI GN (LS) LS LUWP SUM 20, 000. 00 20, 000. 00
7 129000 TEMPORARY RAI LI NG ( TYPE K) LF 4,220 15. 00 63, 300. 00
8 129100 TEMPORARY CRASH CUSHI ON MODULE EA 42 250. 00 10, 500. 00
9 033359 ALTERNATI VE TEMPORARY CRASH CUSHI ON EA 11 4, 000. 00 44, 000. 00
10 130100 JOB SI TE MANAGEMENT LS LUMP SUM 4, 500. 00 4,500. 00
11 130300 PREPARE STORM WATER POLLUTI ON PREVENTI ON LS LUMP SUM 3, 000. 00 3, 000. 00
PLAN
12 130330 STORM WATER ANNUAL REPCORT EA 3 2, 000. 00 6, 000. 00
13 130570 TEMPORARY COVER SQYD 300 11. 00 3, 300. 00
14 130610 TEMPORARY CHECK DAM LF 60 5.00 300. 00
15 130620 TEMPORARY DRAI NAGE | NLET PROTECTI ON EA 40 50. 00 2, 000. 00
16 130640 TEMPORARY FI BER RCOLL LF 10, 200 3.00 30, 600. 00
17 130650 TEMPORARY GRAVEL BAG BERM LF 1, 500 4.00 6, 000. 00
18 130710 TEMPORARY CONSTRUCTI ON ENTRANCE EA 1 3, 500. 00 3, 500. 00
19 130730 STREET SVEEEPI NG LS LUWP SUM 2,500. 00 2,500. 00
20 130900 TEMPORARY CONCRETE WASHOUT LS LUWP SUM 3, 500. 00 3, 500. 00
21 141120 TREATED WOOD WASTE LB 115, 000 .27 31, 050. 00
22 170103 CLEARI NG AND GRUBBI NG (LS) LS LUMP SUM 20, 000. 00 20, 000. 00
23 190101 ROADWAY EXCAVATI ON CY 40 180. 00 7, 200. 00
24 190107 ROADWAY EXCAVATI ON ( TYPE Y-1) CY 6 300. 00 1, 800. 00
(AERI ALLY DEPCSI TED LEAD)
25 198010 I MPORTED BORROW ( CY) CY 200 125. 00 25, 000. 00
26 200002 ROADSI DE CLEARI NG LS LUWP SUM 10, 500. 00 10, 500. 00
27 200114 ROCK BLANKET SQFT 53, 100 17. 00 902, 700. 00
28 200122 WEED GERM NATI ON SQYD 5, 530 1.65 9, 124. 50
29 202006 SO L AVENDMENT CY 15 90. 00 1, 350. 00
30 202039 SLOW RELEASE FERTI LI ZER LB 310 2.30 713. 00
31 204008 PLANT ( GROUP H) EA 21, 100 .46 9, 706. 00
32 204011 PLANT ( GROUP K) EA 10 400. 00 4,000. 00
33 204035 PLANT ( GROUP A) EA 900 10. 00 9, 000. 00
34 204045 SCD SQYD 1,910 29.00 55, 390. 00
35 204096 MAI NTAI' N EXI STI NG PLANTED AREAS LS LUMP SUM 26, 000. 00 26, 000. 00
36 204099 PLANT ESTABLI SHVENT WORK LS LUMP SUM 44, 200. 00 44, 200. 00
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| TEM | TEM UNIT OF ESTI MATED

NO. CODE | TEM DESCRI PTI ON MEASURE QUANTI TY Bl D AMOUNT

37 205033 GRAVEL MULCH SQFT 24, 900 2. 00 49, 800. 00

38 205035 WOOD MULCH cY 500 70. 00 35, 000. 00

39 206400 CHECK AND TEST EXI STI NG | RRI GATI ON LS LUMP SUM 19, 000. 00 19, 000. 00
FACI LI TI ES

40 206402 OPERATE EXI STI NG | RRI GATI ON FAC! LI TI ES LS LUVP SUM 11, 000. 00 11, 000. 00

41 206405 REMOVE | RRI GATI ON FACI LI TY LS LUMP SUM 26, 000. 00 26, 000. 00

42 206410 SALVAGE | RRI GATI ON FACI LI TY LS LUVP SUM 6, 000. 00 6, 000. 00

43 206560 CONTROL AND NEUTRAL CONDUCTORS LS LUMP SUM 41, 000. 00 41, 000. 00

44 206562 1" REMOTE CONTROL VALVE EA 1 400. 00 400. 00

45 206564 1 1/2" REMOTE CONTROL VALVE EA 9 500. 00 4,500. 00

46 206565 2" REMOTE CONTROL VALVE EA 24 580. 00 13, 920. 00

47 206567 3" REMOTE CONTROL VALVE EA 2 1, 250. 00 2. 500. 00

48 206922 TWO- W RE | RRI GATI ON CONTROLLER EA 4 17, 500. 00 70, 000. 00

49 033360 STATI ON VALVE DECODER EA 210 165. 00 34, 650. 00

50 208445 TREE WELL SPRI NKLER ASSEMBLY EA 20 35. 00 700. 00

51 208446 RI SER SPRI NKLER ASSEMBLY (GEAR DRI VEN) EA 120 44. 00 5, 280. 00

52 208447 POP- UP SPRI NKLER ASSEMBLY ( GEAR DRI VEN) EA 70 88. 00 6, 160. 00

53 208448 RI SER SPRI NKLER ASSEMBLY EA 100 38. 00 3, 800. 00

54 208450 DRI P VALVE ASSEMBLY EA 1 1, 000. 00 1, 000. 00

55 208588 3" GATE VALVE EA 7 1, 200. 00 8. 400. 00

56 (F) 208594 3/ 4" PLASTI C Pl PE ( SCHEDULE 40) (SUPPLY LF 3, 160 3. 60 11, 376. 00
LI NE)

57 (F) 208595 1" PLASTI C Pl PE ( SCHEDULE 40) (SUPPLY LF 4,300 4. 00 17, 200. 00
LI NE)

58 (F) 208596 1 1/ 4" PLASTI C Pl PE ( SCHEDULE 40) LF 1, 860 4. 00 7, 440. 00
(SUPPLY LI NE)

59 (F) 208597 1 1/2" PLASTI C PI PE ( SCHEDULE 40) LF 940 4.00 3, 760. 00
(SUPPLY LI NE)

60 (F) 208598 2" PLASTI C Pl PE ( SCHEDULE 40) LF 2, 250 4.10 9, 225. 00
(SUPPLY LI NE)

61 (F) 208607 3" PLASTI C Pl PE (CLASS 315) LF 2, 850 10. 00 28, 500. 00
(SUPPLY LI NE)

62 033361 1 1/ 4" SCHEDULE 40 POLYVI NYL CHLORI DE LF 220 15. 00 3, 300. 00
CONDUI T

63 033362 4" SCHEDULE 40 POLYVI NYL CHLORI DE LF 40 21. 00 840. 00
CONDUI T

64 208683 BALL VALVE EA 10 1, 200. 00 12, 000. 00

65 208738 8" CORRUGATED H GH DENSI TY LF 360 69. 00 24, 840. 00

POLYETHYLENE PI PE CONDUI T
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| TEM | TEM UNIT OF ESTI MATED
NO. CODE | TEM DESCRI PTI ON NEASURE QUANTI TY Bl D AMOUNT
66 208819 8" WELDED STEEL PI PE CONDUI T LF 120 250. 00 30, 000. 00
67 210600 COVPOST SQFT 25, 500 .70 17, 850. 00
68 260203 CLASS 2 AGGREGATE BASE (CY) cy 750 90. 00 67, 500. 00
69 390132 HOT M X ASPHALT ( TYPE A) TON 6 300. 00 1, 800. 00
70 394074 PLACE HOT M X ASPHALT DI KE ( TYPE C) LF 700 10. 00 7, 000. 00
71 394095 ROADSI DE PAVI NG ( M SCELLANEQUS AREAS) SQYD 1,910 92. 00 175, 720. 00
72 398100 REMOVE ASPHALT CONCRETE DI KE LF 1, 030 2.00 2, 060. 00
73 (F) 510502 M NOR CONCRETE (M NOR STRUCTURE) cY 16 2, 300. 00 36, 800. 00
74 600029 REMOVE ASPHALT CONCRETE SURFACI NG SQFT 48 54. 00 2,592.00
75 (F) 720110 SMALL- ROCK SLOPE PROTECTI ON cY 301 250. 00 75, 250. 00
76 721810 SLOPE PAVI NG ( CONCRETE) cY 90 760. 00 68, 400. 00
77 731508 M NOR CONCRETE ( EXPOSED AGGREGATE SQFT 5, 870 60. 00 352, 200. 00

CONCRETE)
78 731518 M NOR CONCRETE ( BRUSHED CONCRETE) SQFT 18, 200 14. 00 254, 800. 00
79 731530 M NOR CONCRETE ( TEXTURED PAVI NG) cy 540 770. 00 415, 800. 00
80 800340 CHAI N LI NK FENCE ( TYPE CL-5) LF 60 57.00 3, 420. 00
81 033363 12' CHAI N LI NK GATE (TYPE CL-5) EA 6 1, 400. 00 8, 400. 00
82 810190 GUARD RAI LI NG DELI NEATOR EA 510 26. 00 13, 260. 00
83 832007 M DWEST GUARDRAI L SYSTEM (WOOD POST) LF 8, 000 26. 00 208, 000. 00
84 832070 VEGETATI ON CONTROL (M NOR CONCRETE) SQYD 110 70. 00 7,700. 00
85 839221 DOUBLE M DWEST GUARDRAI L SYSTEM LF 290 44.00 12, 760. 00
(WOOD POST)

86 839311 DOUBLE THRI E BEAM BARRI ER (WOOD POST) LF 250 56. 00 14, 000. 00
87 839543 TRANSI TI ON RAI LI NG ( TYPE WB- 31) EA 18 3, 300. 00 59, 400. 00
88 839572 RETURN CAP ( TYPE TA) EA 1 300. 00 300. 00
89 033364 RETURN CAP ( TYPE A) EA 1 220. 00 220. 00
90 839576 END CAP (TYPE A) EA 4 220. 00 880. 00
91 839578 END CAP ( TYPE TQ) EA 1 200. 00 200. 00
92 839581 END ANCHOR ASSEMBLY ( TYPE SFT) EA 21 690. 00 14, 490. 00
93 839582 END ANCHOR ASSEMBLY ( TYPE CA) EA 2 1, 290. 00 2, 580. 00
94 839584 ALTERNATI VE | N- LI NE TERM NAL SYSTEM EA 3 2,970. 00 8, 910. 00
95 839585 ALTERNATI VE FLARED TERM NAL SYSTEM EA 24 2,530. 00 60, 720. 00
96 033365 ALTERNATI VE CRASH CUSHI ON EA 3 38, 700. 00 116, 100. 00
97 839706 CONCRETE BARRI ER ( TYPE 600) LF 620 225. 00 139, 500. 00
98 839745 CONCRETE BARRI ER TRANSI TI ON LF 84 600. 00 50, 400. 00
99 839752 REMOVE GUARDRAI L LF 11, 500 6. 00 69, 000. 00
100 839782 REMOVE CRASH CUSHI ON EA 12 100. 00 1, 200. 00
101 870009 MAI NTAI NI NG EXI STI NG TRAFFI C MANAGEMENT LS LUVP SUM 600. 00 600. 00

SYSTEM ELEMENTS DURI NG CONSTRUCTI ON
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12- ONO804
12- ORA-5-33 CONTRACT PROPOSAL OF LOwW BI DDER PAGE 52
08/ 01/ 17 08/ 14/ 17
| TEM | TEM UNIT OF ESTI MATED
NO. CODE | TEM DESCRI PTI ON MEASURE QUANTI TY Bl D AMOUNT
102 872130 MODI FYI NG EXI STI NG ELECTRI CAL SYSTEM LS LUMP SUM 150, 000. 00 150, 000. 00
103 999990 MOBI LI ZATI ON LS LUMP SUM 290, 000. 00 290, 000. 00
TOTAL 5, 026, 336. 50
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12- ONO804 Bl D211
12- ORA- 5- 33 SUMMARY OF REMAINING BIDDERS PAGE 53
08/ 01/ 17 08/ 14/ 17

------------------------------- e e Reer ] EET TP L e P EPEPEPERPEPEPEREREE
SECOND TH RD FOURTH FI FTH

TS S N e JRY DU SR ek IR DR SR e IR RS SR MO .

2, 500. 00 2500. 00| 1, 100. 00 1100. 00| 2, 300. 00 2300. 00| 20, 000. 00 20000. 00

1, 000. 00 1000. 00 12, 444. 00 12444. 00| 9, 300. 00 9300. 00| 35, 000. 00 35000. 00

37,375.00 37375. 00| 32, 890. 00 32890. 00| 57, 300. 00 57300. 00| 30, 000. 00 30000. 00

330, 000. 00 330000. 00| 346, 500. 00 346500. 00| 385, 100. 00 385100. 00| 450, 000. 00 450000. 00

48.75 5362. 50| 49.50 5445. 00| 145. 00 15950. 00| 250. 00 27500. 00

21, 000. 00 21000. 00| 15, 937. 00 15937. 00| 25, 750. 00 25750. 00| 60, 000. 00 60000. 00

38.56 162723. 20| 31.75 133985. 00 55. 00 232100. 00| 60. 00 253200. 00

243.75 10237. 50| 522. 50 21945. 00| 370. 00 15540. 00| 300. 00 12600. 00

3, 875. 00 42625. 00| 3, 410. 00 37510. 00| 1, 450. 00 15950. 00| 7,500. 00 82500. 00

1, 000. 00 1000. 00| 17, 325. 00 17325. 00| 8, 910. 00 8910. 00| 10, 000. 00 10000. 00

2,812. 50 2812. 50| 1, 980. 00 1980. 00 3, 410. 00 3410. 00| 100, 000. 00 100000. 00

2,000. 00 6000. 00| 2, 000. 00 6000. 00| 2, 000. 00 6000. 00| 2, 000. 00 6000. 00

4.69 1407. 00| 14. 32 4296. 00| 2.00 600. 00| 10. 00 3000. 00

5.63 337. 80| 14. 40 864. 00| 7.00 420. 00| 8. 00 480. 00

281. 25 11250. 00| 343.00 13720. 00| 44. 00 1760. 00| 400. 00 16000. 00

3.44 35088. 00| 3.35 34170. 00| 4.00 40800. 00| 6. 00 61200. 00

6. 25 9375. 00| 9. 30 13950. 00| 4.00 6000. 00| 8. 00 12000. 00

3, 437. 50 3437. 50] 6, 240. 00 6240. 00| 650. 00 650. 00| 15, 000. 00 15000. 00

1, 500. 00 1500. 00 11, 880. 00 11880. 00| 1, 245. 00 1245. 00| 50, 000. 00 50000. 00

562. 50 562. 50| 6, 694. 00 6694. 00| 9, 750. 00 9750. 00| 3, 000. 00 3000. 00

.02 2300. 00 28 32200. 00| .30 34500. 00| 10 11500. 00

115, 000. 00 115000. 00| 18, 952. 00 18952. 00| 54, 300. 00 54300. 00| 150, 000. 00 150000. 00

42.10 1684. 00| 988. 00 39520. 00 125. 00 5000. 00| 700. 00 28000. 00

68. 25 409. 50| 726. 00 4356. 00| 155. 00 930. 00| 700. 00 4200. 00

41.63 8326. 00| 101. 00 20200. 00| 185. 00 37000. 00| 75. 00 15000. 00
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.00
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12- ONO804 Bl D211
12- ORA- 5- 33 SUMMARY OF REMAINING BIDDERS PAGE 54
08/ 01/ 17 08/ 14/ 17

------------------------------- e e Reer ] EET TP L e P EPEPEPERPEPEPEREREE
SECOND TH RD FOURTH FI FTH

TS S N e JRY DU SR ek IR DR SR e IR RS SR MO .

10, 000. 00 10000. 00| 27, 084. 00 27084. 00| 35, 000. 00 35000. 00| 5, 000. 00 5000. 00

25, 000. 00 25000. 00| 24, 497. 00 24497. 00| 22, 900. 00 22900. 00| 5, 000. 00 5000. 00

10, 000. 00 10000. 00| 24, 497. 00 24497. 00| 11, 500. 00 11500. 00| 5, 000. 00 5000. 00

60, 000. 00 60000. 00| 153, 791. 00 153791. 00| 75, 000. 00 75000. 00| 40, 000. 00 40000. 00

342. 43 342. 43| 620. 00 620. 00| 525. 00 525. 00| 240. 00 240. 00

342. 43 3081. 87| 677. 00 6093. 00| 625. 00 5625. 00| 330. 00 2970. 00

342. 43 8218. 32| 695. 00 16680. 00| 725. 00 17400. 00| 530. 00 12720. 00

342. 43 684. 86| 966. 00 1932. 00| 825. 00 1650. 00 500. 00 1000. 00

18, 274. 65 73098. 60| 13, 170. 00 52680. 00| 11, 000. 00 44000. 00| 500. 00 2000. 00

311.98 65515. 80| 223.00 46830. 00| 325. 00 68250. 00| 150. 00 31500. 00

52.21 1044. 20| 60. 00 1200. 00 63. 00 1260. 00 45. 00 900. 00

27.39 3286. 80| 66. 00 7920. 00| 63. 00 7560. 00| 50. 00 6000. 00

24.36 1705. 20| 52. 00 3640. 00| 53. 00 3710. 00| 50. 00 3500. 00

13.39 1339. 00| 43.33 4333. 00| 50. 00 5000. 00| 50. 00 5000. 00

429. 86 429. 86| 1, 003. 00 1003. 00 800. 00 800. 00| 2,000. 00 2000. 00

351. 17 2458. 19 898. 00 6286. 00| 1, 500. 00 10500. 00| 660. 00 4620. 00

3.72 11755. 20| 5. 44 17190. 40| 5. 00 15800. 00| 3.50 11060. 00

3.85 16555. 00| 5. 58 23994. 00| 4.75 20425. 00| 3.65 15695. 00

4.00 7440. 00| 5.91 10992. 60| 5. 00 9300. 00| 3. 80 7068. 00

4.12 3872. 80| 6.19 5818. 60| 5.75 5405. 00| 4.15 3901. 00

4.36 9810. 00 6. 19 13927. 50| 6.75 15187. 50| 4.50 10125. 00

4.78 13623. 00| 15. 46 44061. 00| 10. 00 28500. 00| 4.00 11400. 00

3.17 697. 40| 5. 68 1249. 60| 5.75 1265. 00 5. 00 1100. 00

5. 47 218. 80| 797. 00 31880. 00| 24.00 960. 00| 15. 00 600. 00

355. 94 3559. 40| 797. 00 7970. 00| 450. 00 4500. 00| 160. 00 1600. 00
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3974.
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44737.
2484.
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279452.
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80|
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50|
10|
00|

40.
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1, 564.
21.
164.
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53.
13.
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30
00

.08

00
53
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14601.
48036.
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58612.
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330430.
5232.
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1033.
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54.
275.
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400.
18.
80.
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10.
595.
795.
14.
16.

00
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.70

00
00
00
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.00

00
00
00
00
00
00

19440.
33000.
17850.
127500.
2400.
12600.
152800.
9270.
40000.
480.
179095.
71550.
82180.
291200.

00|
00|
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00|
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00|
00|
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51.
125.

174.
750.
20.
13.
20.
1, 770.
130.
120.
900.
54.
14.

00
00

.50

00
00
00
00
00
00
00
00
00
00
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18360.
15000.
12750.
130500.
4500.
14000.
24830.
20600.
28320.
6240.
36120.
81000.
316980.
254800.

00
00
00
00
00
00
00
00
00
00
00
00
00
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12- 0N0804 Bl D211
12- ORA-5- 33 SUMMARY OF REMAINING BIDDERS PAGE 55
08/ 01/ 17 08/ 14/ 17

O EECEEE TR EEPEP LR PR PP O EEEEE LR EEPEP LR PR PP O EEEEE LR EEPEP LR PR PP SR TR EEPEP e PR PP
| TEM SECOND TH RD FOURTH FI FTH

| emo e B LI aonr e T aonr e AT
79 | 600. 00 324000. 00| 919. 00 496260. 00| 785. 00 423900. 00| 825. 00 445500. 00
80 | 65. 00 3900. 00| 57. 20 3432. 00| 67. 00 4020. 00| 230. 00 13800. 00
81 | 1, 693. 00 10158. 00| 1, 490. 00 8940. 00| 1, 750. 00 10500. 00| 1, 250. 00 7500. 00
82 | 30. 00 15300. 00| 26. 40 13464. 00| 32.00 16320. 00| 23.00 11730. 00
83 | 31.00 248000. 00| 27.50 220000. 00| 30. 00 240000. 00| 26. 00 208000. 00
84 | 50. 00 5500. 00| 225. 32 24785. 20| 95. 00 10450. 00| 60. 00 6600. 00
85 | 50. 00 14500. 00| 44.00 12760. 00| 46. 00 13340. 00| 63. 00 18270. 00
86 | 63. 75 15937. 50| 56. 10 14025. 00| 60. 00 15000. 00| 45. 00 11250. 00
87 | 3, 760. 00 67680. 00| 3,308. 00 59544. 00| 3, 710. 00 66780. 00| 3, 650. 00 65700. 00
88 | 351. 25 351. 25| 309. 10 309. 10| 350. 00 350. 00| 635. 00 635. 00
89 | 250. 00 250. 00| 220. 00 220. 00| 350. 00 350. 00| 635. 00 635. 00
90 | 258. 75 1035. 00| 910. 80 3643. 20| 275. 00 1100. 00| 410. 00 1640. 00
91 | 231.25 231. 25| 203. 50 203. 50| 225. 00 225. 00| 430. 00 430. 00
92 | 787. 50 16537. 50| 693. 00 14553, 00| 930. 00 19530. 00| 815. 00 17115. 00
93 | 1,468.75 2937. 50 1,292. 50 2585. 00| 1, 490. 00 2980. 00| 2, 500. 00 5000. 00
94 | 3, 418. 50 10255. 50| 3, 008. 50 9025. 50] 3, 250. 00 9750. 00| 3, 300. 00 9900. 00
95 | 2,942.50 70620. 00| 2, 589. 40 62145. 60| 2, 950. 00 70800. 00| 2, 600. 00 62400. 00
96 | 41, 875. 00 125625. 00| 39, 726. 50 119179. 50 49, 550. 00 148650. 00| 35, 000. 00 105000. 00
97 | 248. 00 153760. 00| 213.13 132140. 60| 235. 00 145700. 00| 105. 00 65100. 00
98 | 483. 00 40572. 00| 927. 44 77904. 96| 235. 00 19740. 00| 125. 00 10500. 00
99 | 3.97 45655. 00| 6.16 70840. 00| 7.00 80500. 00| 6. 75 77625. 00
100 | 199. 30 2391. 60| 220. 00 2640. 00| 100. 00 1200. 00| 2, 500. 00 30000. 00
101 | 750. 00 750. 00| 2,779. 00 2779. 00| 550. 00 550. 00| 8, 400. 00 8400. 00
102 | 174, 000. 00 174000. 00| 199, 166. 00 199166. 00| 170, 115. 00 170115. 00| 154, 000. 00 154000. 00
103 | 200, 000. 00 200000. 00| 151, 168. 00 151168. 00| 315, 000. 00 315000. 00| 500, 000. 00 500000. 00



TOT

5,276, 218. 42

5,312, 456. 85

5, 556, 292. 00

5,567, 941. 50



12- ONO804 Bl D211

12- ORA-5-33 SUMMARY OF REMAI NI NG BI DDERS PAGE 56
08/ 01/ 17 08/ 14/ 17
| TEM SI XTH SEVENTH
Bl D AMOUNT Bl D AMOUNT

1 2,200. 00 2200. 00 2, 000. 00 2000. 00

2 7, 500. 00 7500. 00 6, 000. 00 6000. 00

3 35, 000. 00 35000. 00 30, 000. 00 30000. 00

4 350, 000. 00 350000. 00 295, 000. 00 295000. 00

5 50. 00 5500. 00 90. 00 9900. 00

6 60, 000. 00 60000. 00 20, 000. 00 20000. 00

7 42.00 177240. 00 20. 00 84400. 00

8 245. 00 10290. 00 250. 00 10500. 00

9 4, 500. 00 49500. 00 7,500. 00 82500. 00
10 18, 000. 00 18000. 00 30, 000. 00 30000. 00
11 3, 200. 00 3200. 00 3, 000. 00 3000. 00
12 2, 000. 00 6000. 00 2, 000. 00 6000. 00
13 1.00 300. 00 3. 00 900. 00
14 5.00 300. 00 10. 00 600. 00
15 100. 00 4000. 00 300. 00 12000. 00
16 3.50 35700. 00 2.50 25500. 00
17 5.00 7500. 00 4.50 6750. 00
18 1, 000. 00 1000. 00 3, 500. 00 3500. 00
19 5, 000. 00 5000. 00 15, 000. 00 15000. 00
20 5, 000. 00 5000. 00 15, 000. 00 15000. 00
21 . 33 37950. 00 .08 9200. 00
22 75, 000. 00 75000. 00 30, 000. 00 30000. 00
23 150. 00 6000. 00 100. 00 4000. 00
24 750. 00 4500. 00 325. 00 1950. 00
25 92. 00 18400. 00 50. 00 10000. 00
26 75, 000. 00 75000. 00 35, 000. 00 35000. 00
27 14. 25 756675. 00 11. 50 610650. 00
28 1.00 5530. 00 1.00 5530. 00
29 100. 00 1500. 00 100. 00 1500. 00
30 3.00 930. 00 6. 00 1860. 00
31 1.00 21100. 00 . 85 17935. 00
32 500. 00 5000. 00 465. 00 4650. 00
33 15. 00 13500. 00 10. 50 9450. 00
34 30. 00 57300. 00 13. 50 25785. 00
35 35, 000. 00 35000. 00 30, 000. 00 30000. 00
36 120, 000. 00 120000. 00 25, 000. 00 25000. 00
37 2.65 65985. 00 2.50 62250. 00
38 42.00 21000. 00 70. 00 35000. 00
39 35, 000. 00 35000. 00 25, 000. 00 25000. 00




12- ONO804 Bl D211

12- ORA-5-33 SUMMARY OF REMAI NI NG BI DDERS PAGE 57

08/ 01/ 17 08/ 14/ 17
| TEM SI XTH SEVENTH

Bl D AMOUNT Bl D AMOUNT

40 15, 000. 00 15000. 00 25, 000. 00 25000. 00
41 35, 000. 00 35000. 00 19, 000. 00 19000. 00
42 5, 000. 00 5000. 00 10, 000. 00 10000. 00
43 65, 000. 00 65000. 00 65, 000. 00 65000. 00
44 750. 00 750. 00 450. 00 450. 00
45 775.00 6975. 00 550. 00 4950. 00
46 850. 00 20400. 00 650. 00 15600. 00
47 1, 200. 00 2400. 00 750. 00 1500. 00
48 12, 500. 00 50000. 00 9, 500. 00 38000. 00
49 295. 00 61950. 00 290. 00 60900. 00
50 100. 00 2000. 00 55. 00 1100. 00
51 75. 00 9000. 00 55. 00 6600. 00
52 90. 00 6300. 00 50. 00 3500. 00
53 65. 00 6500. 00 45. 00 4500. 00
54 1, 000. 00 1000. 00 650. 00 650. 00
55 1, 400. 00 9800. 00 1, 250. 00 8750. 00
56 5.00 15800. 00 4.00 12640. 00
57 6. 00 25800. 00 4.00 17200. 00
58 7.00 13020. 00 4.25 7905. 00
59 7.50 7050. 00 4.50 4230. 00
60 8. 00 18000. 00 6. 00 13500. 00
61 8.50 24225. 00 9. 00 25650. 00
62 30. 00 6600. 00 5. 00 1100. 00
63 100. 00 4000. 00 20. 00 800. 00
64 550. 00 5500. 00 375. 00 3750. 00
65 90. 00 32400. 00 50. 00 18000. 00
66 220. 00 26400. 00 250. 00 30000. 00
67 .40 10200. 00 .35 8925. 00
68 115. 00 86250. 00 60. 00 45000. 00
69 2, 000. 00 12000. 00 325.00 1950. 00
70 16. 50 11550. 00 18. 00 12600. 00
71 200. 00 382000. 00 75. 00 143250. 00
72 10. 00 10300. 00 9. 00 9270. 00
73 3, 800. 00 60800. 00 1, 500. 00 24000. 00
74 10. 00 480. 00 25.00 1200. 00
75 395. 00 118895. 00 175. 00 52675. 00
76 1, 200. 00 108000. 00 750. 00 67500. 00
77 110. 00 645700. 00 50. 00 293500. 00
78 17. 00 309400. 00 8. 00 145600. 00




12- ONO804 Bl D211
12- ORA-5-33 SUMMARY OF REMAI NI NG BI DDERS PAGE 58
08/ 01/ 17 08/ 14/ 17
| TEM SI XTH SEVENTH
Bl D AMOUNT Bl D AMOUNT
79 1, 150. 00 621000. 00 625. 00 337500. 00
80 67.00 4020. 00 60. 00 3600. 00
81 2,100. 00 12600. 00 1, 250. 00 7500. 00
82 34.00 17340. 00 16. 00 8160. 00
83 29. 00 232000. 00 26. 00 208000. 00
84 110. 00 12100. 00 300. 00 33000. 00
85 50. 00 14500. 00 40. 00 11600. 00
86 61. 00 15250. 00 51. 00 12750. 00
87 3, 650. 00 65700. 00 3, 000. 00 54000. 00
88 500. 00 500. 00 300. 00 300. 00
89 500. 00 500. 00 200. 00 200. 00
90 500. 00 2000. 00 210. 00 840. 00
91 500. 00 500. 00 200. 00 200. 00
92 745. 00 15645. 00 630. 00 13230. 00
93 1, 900. 00 3800. 00 1, 200. 00 2400. 00
94 3, 750. 00 11250. 00 3, 000. 00 9000. 00
95 3, 500. 00 84000. 00 2,500. 00 60000. 00
96 47, 500. 00 142500. 00 35, 000. 00 105000. 00
97 765. 00 474300. 00 130. 00 80600. 00
98 1, 000. 00 84000. 00 1, 025. 00 86100. 00
99 8. 00 92000. 00 6. 00 69000. 00
100 1, 000. 00 12000. 00 150. 00 1800. 00
101 10, 000. 00 10000. 00 5, 000. 00 5000. 00
102 172, 000. 00 172000. 00 140, 000. 00 140000. 00
103 420, 000. 00 420000. 00 400, 000. 00 400000. 00
TOT 6, 889, 550. 00 4,458, 835. 00




